SECTION -1
Roads and Bridges Development Corporation of Kerala Ltd.
(A Government of Kerala Undertaking)
2nd Floor, Preethi Buildings, M.V.Road, Palarivattom, Kochi — 682 025.
Ph: (484) 2338205, 2338206, Fax : (91-484) 2533294
Website:www.rbdck.com, Email:rbdckltd@gmail.com

QUOTATION

Bid No.RBDCK/E2/UF/39/2019 Date: 09.12.2019

On behalf of RBDCK, its Managing Director invites sealed quotations for collection of user fee on
contract basis from Road Over Bridge at Cheruvathoor (Kasargode District).

Period of contract : 01.01.2020, 12.00 noon to 01.01.2021 12.00 noon
Earnest Money Deposit (EMD) : Rs. 1,00,000/-

Last date of quotation submission : 17.12.2019 upto 5.00 PM.

Date of opening of quotation : 18.12.2019, 11.00 am.

Contractors having a registered contractor License of Kerala PWD will be eligible to quotation for the
work. Quotation documents can be down loaded from the website of RBDCK, www.rbdck.com. The
filled in quotations should be submitted to RBDCK directly or by post/courier service, addressing to
The Administrative Officer, Roads and Bridges Development Corporation of Kerala Ltd, 2" Floor,
Preethi Buildings, M.V.Road, Palarivattom, Kochi-682 025. EMD should be enclosed with the
quotation document. RBDCK will not be responsible for the delay in receiving the quotation
documents. Quotations received late and incomplete quotation documents submitted will be
rejected. The quotation shall be submitted in sealed envelopes super-scribed with the words Quotation
No. RBDCK/E2/UF/39/2019/Cheruvathoor.

Managing Director

CONTRACTOR RBDCK



ROADS AND BRIDGES DEVELOPMENT CORPORATION OF KERALA LIMITED
(A Government of Kerala Undertaking)

2" Floor, Preethi Buildings, M.V.Road, Palarivattom, Kochi-682 025.
Ph: (484) 2338205, 2338206, Fax: (91-484) 2533294

Name of Work.

Quotation Reference No.

Last date of receipt of quotation

Date of opening

Officer inviting quotation

This quotation document is issued to

CONTRACTOR

Collection of user fee on contract basis from
Road Over Bridge at Cheruvathoor for a
period from 01.01.2020, 12.00 noon to
01.01.2021 12.00 noon

No. RBDCK/E2/UF/39/2019

17.12.2019 upto 5.00 PM.

18.12.2019, 11.00 am.

Managing Director, Roads and Bridges
Development Corporation of Kerala Ltd.

RBDCK



INVITATION FOR QUOTATIONS

QUOTATION No. RBDCK/E2/UF/39/2019

Introduction 1.1 As per the tripartite agreement with Kerala Road Fund Board and PWD
for Government of Kerala under Kerala Road Fund Act 2001, user fee
can be collected by Roads and Bridges Development Corporation of
Kerala Ltd. (RBDCK) from ROB at Cheruvathur. Now Roads and
Bridges Development Corporation of Kerala Ltd. (RBDCK) intends to
entrust the right for collection of user fee on contract basis from the
above facility for the period from 01.01.2020, 12.00 noon to
01.01.2021 12.00 noon

1.2 On behalf of RBDCK, its Managing Director invites quotations for
Collection of user fee on contract basis from 01.01.2020, 12.00 noon
to 01.01.2021 12.00 noon as detailed below:

Description of work 1.3 Collection of user fee on contract basis from Road Over Bridge at
Cheruvathur for a period from 01.01.2020, 12.00 noon  to 01.01.2021
12.00 noon at the rates specified in the quotation document.

Earnest Money 1.4 Rs. 1,00,000/-

Deposit (EMD)

Cost of quotation 1.5 -

Document

Duration of Contract 1.6 01.01.2020, 12.00 noon to 01.01.2021 12.00 noon.

Eligible Bidders 1.7 Contractors having a registered contractor License of Kerala PWD will

be eligible to quotation for the work.

Proof of Identity of 1.8 Sufficient/attested copies of proof of identity with photo of the Bidder

Bidder Sufficient proof of identity with photo of the Bidder and the contractors
having a registered contractor License of Kerala PWD should be
enclosed along with the quotation document.

CONTRACTOR RBDCK



Scope of quotation

Scope of Work

Successful bidder

One quotation Per
Bidder

Cost of Bidding

Clarification of
quotation
Documents

Quotation Prices

CONTRACTOR

2.2

2.3

25

2.6

2.7

SECTION -1l

INSTRUCTIONS TO BIDDERS (ITB)

Roads and Bridges Development Corporation of Kerala Ltd (A
Government of Kerala undertaking), Preethi Buildings,
Palarivattom, Cochin-25 (hereinafter referred to as Employer /
RBDCK in these documents) acting through Managing Director,
Roads and Bridges Development Corporation of Kerala Ltd.,
invites quotations for Collection of User fee as defined in these
documents and referred to as “the works” detailed in IFB.

The scope of work consists of collection of User Fee from road
users at the rates specified in this bid document, including
making necessary arrangements for the same, after making
advance payment of the amount quoted in this quotation to
RBDCK in installments as detailed, subject to various conditions
enumerated in this document

Bidder quoting the highest amount subject to evaluation by the
employer is generally accepted as the successful bidder
(hereinafter referred to as contractor).

Each bidder shall submit only one quotation for the work. A
bidder who submits or participates in more than one bid (other
than as a subcontractor or in cases of alternatives that have
been permitted or requested) will cause all the quotations with
the Bidder’s participation to be disqualified. The quotation forms
are not transferable.

The bidder shall bear all costs associated with the preparation
and submission of his quotation, and the Employer will in no
case be responsible and liable for those costs.

A prospective bidder requiring any clarification on the
quotation documents may obtain the same from the office of
RBDCK during working hours.

The bidder shall fill in amount quoted both in figures and words in the
bid form to be downloaded from the website of RBDCK,
www.rbdck.com.

IS4 RBDCK



Quotation Validity

Bid Security (EMD)

CONTRACTOR

2.8

29

The amount quoted should be net of all taxes, duties and other
levies payable by the contractor or Employer under this contract
or for other cause. That is, no taxes, duties or other levies will be
borne by the employer from the amount quoted.

The quotation prices quoted by the bidder shall be valid for the
entire contract period from 01.01.2020 12.00 noon to

01.01.2021, 12.00 noon.

Bids shall remain valid for a period not less than 120 days after
the deadline for bid submission specified in the IFB

In exceptional circumstances, prior to expiry of the original
validity period, the Employer may request that the bidder may
extend the period of validity for a specified additional period.
The request and the bidder’s responses shall be made in writing
or by cable. A bidder may refuse to the request without forfeiting
EMD. A bidder agreeing to the request will not be required or
permitted to modify his bid, but will be required to extend the
validity of his EMD for a period of the extension.

The bidder shall furnish, as part of his quotation, a bid security
for the amount as shown in the table of Invitation for quotations
for the particular work. This bid security shall be in favour of
Roads and Bridges Development Corporation of Kerala Ltd,
Preethi Buildings, M.V Road, Palarivattom, Cochin-25 and shall
be:

in the form of Banker's Cheque/ Bank Draft in favour of Roads
and Bridges Development Corporation of Kerala Ltd payable at
Ernakulam.

Note: EMD in the form of an exemption certificate or Fixed
Deposit Receipts or Bank Guarantees will not be accepted.

Any quotation not accompanied by an acceptable bid security
shall be rejected by the Employer as non-responsive.

The bid security of the successful bidder will be returned when
the bidder has signed the agreement and furnished the required
performance security.

RBDCK



Format and Signing
of quotation.

Affidavit  2.10(a)

CONTRACTOR

2.10

The bid security may be forfeited:

a. If the bidder withdraws the quotation after
quotation opening during the period of quotation
validity;

b. In the case of a successful bidder, if the bidder
fails within the specified time limit to

I sign the agreement or
ii.  furnish the required performance security

The quotations shall be printed, typed or written in indelible ink
and shall be signed by a person or persons duly authorized to
sign on behalf of the bidder. All pages of the quotations and
where entries or amendments have been made shall be initialed
by the person or persons signing the quotation.

The quotation shall contain no conditions alternatives or
additions, except those to comply with instructions issued by the
Employer, or as necessary to correct errors made by the bidder,
in which case such corrections shall be initialed by the person or
persons signing the quotation.

These shall be addressed to the Employer at the following
address:

Administrative officer

Roads and Bridges Development Corporation of

Kerala Ltd

2nd Floor, Preethi Buildings, M.V.Road,

Palarivattom, Cochin -682 025, KERALA.

Bear the following identification:

Quotation No.RBDCK/E2/UF/39/2019

Collection of user fee on contract basis from Road Over Bridge at
Cheruvathur for a period from 01.01.2020, 12.00 noon to 01.01.2021
12.00 noon.

An Affidavit on required stamp paper as per the format in Section
IV of the quotation document shall be submitted along with the
quotation.
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Employer’s Rightto  2.11
Accept any

quotation and to

Reject any or All
quotations.

Performance 2.12
Security

CONTRACTOR

Not withstanding anything contained in ITB, the Employer
reserves the right to accept or reject any quotation and to cancel
the bidding process and reject all quotations, at any time prior to
the award of Contract, without thereby incurring any liability to
the affected bidder or bidders or any obligation to inform the
affected bidder or bidders of the grounds for the Employer’s
action.

Within the period specified in the Letter of Acceptance, the
successful bidder shall deliver to the Employer a performance
security for an amount equivalent to six installments of the
contract price in the form of a Demand Draft drawn on any
Scheduled Bank in favour of Roads and Bridges Development
Corporation of Kerala Ltd, payable at Ernakulam.

OR

a Bank Guarantee as per format given by RBDCK from a
scheduled Indian or foreign bank approved by the Reserve Bank
of India. Performance Security Deposit will be returned only
after the contract period and making all the payment as per
contract.

If the performance security to be provided by the successful
bidder is in the form of a bank guarantee, it shall be issued either
(a) at the Bidder’s option by a Scheduled Indian bank or (b) by a
foreign bank located in India and acceptable to the Employer.

Failure of the successful bidder to comply with the requirements
of Clause 2.12 of ITB shall constitute sufficient grounds for
cancellation of the award and forfeiture of the bid security.

The Agreement will incorporate all agreements between the
Employer and the successful Bidder. It will be signed by the
Employer and the successful bidder within the period stipulated
in the Letter of Acceptance.

The Agreement will be signed upon the successful bidder
furnishing the performance security. The Employer will then
promptly notify the other bidders that their quotations have been
unsuccessful and will return their bid security.

RBDCK



Structure and
Organization of the
Bidder

(Attach in Separate
Sheets)

Rate of User Fee to
be Collected

CONTRACTOR

2.13

1. Name of Contractor
Head Office Address
Telex No.
Telephone No.
Fax No.
Email.

2. Main lines of Business

3. Place and year of incorporation (attach copy of certificate
of incorporation)

(1) Contractor may be an individual, a proprietary firm,
partnership, limited company or corporation

(2) Particulars should be furnished separately for each
partner/constituent

(3) Attach the organization chart showing the structure of the
Organization

(4) Attach written power of Attorney to the signatory of the
Bid

SECTION - il

GENERAL CONDITIONS OF CONTRACT

3.1

User fee shall be collected from mechanical vehicles using the
transport facility viz. Road Over Bridge at Cheruvathur for a period
from 01.01.2020, 12.00 noon to 01.01.2021 12.00 noon in
accordance with the conditions set out below:

Type of Vehicle Toll Rate per
trip
(Rs.)

Motor car, taxi jeep and pick-up 5.00

vans

Light commercial vehicles 8.00

Bus 15.00

2-axle truck/tanker, Multi-axle 15.00

truck/tanker

RBDCK



Compounding of
User Fee

User Fee Collection

is a stand alone
package

Vehicles Exempted

from Paying User
Fee

User Fee Receipts.

Response to
Disaster

CONTRACTOR

3.2

3.3

3.4

3.5

3.6

For frequent users of the transport facility, user charges would be
levied on the following basis:

(a) For a return journey on the same day at the rate
equal to one and a half (1.5) times the user fee for a
single journey.

(b) For two return trips or more on the same day at a rate
equal to 3 times the rate of a single journey.

(c) For a monthly pass - an amount equal to the
aggregate user fee for 30 single journeys

Collection of user fee on contract basis from Road Over Bridge at
Cheruvathur for a period from 01.01.2020, 12.00 noon to
01.01.2021 12.00 noon is a standalone package that is, any vehicle
paying user fee at any other bridges shall not be exempted from
paying user fee at this points. Toll shall not be collected over the
sanctioned rate.

No user fee shall be levied on the following vehicles

(a) Two-wheelers, three-wheelers, and non-motorised
vehicles;

(b) Vehicles passing through the toll booth but not using the
above facility.

(c) Kerala Govt. vehicle, Govt. of India Vehicle, Defense
vehicles or any other vehicle authorized in writing by
RBDCK.

(d) All Kerala State Road Transport Corporation vehicles

(e) VIP vehicles and other special categories of vehicles
notified by the Government from time to time.

() Ambulance and Fire Engines.

User fee shall not be collected from following persons :President
| Vice- President of India, Central / State Ministers, Opposition
Party Leaders in the Lok Sabha, Rajya Sabha and State
Legislature, Governors, Lft. Governors, Executive Councilors,
Speakers, Chairmen of the Parliament, Rajya Sabha & State
Assembly, Foreign Govt. Delegates for official visit to India.

The contractor shall print receipt for the user fee in the format
approved by the RBDCK at the cost of the contractor and hand
over the said receipt to the driver or owner or person in charge of
the vehicle.

The contractor shall temporarily stop the user fee collection, and
keep open the tollbooth free for traffic in case of any emergency

IS4 RBDCK



Management.

Display of User fee
Charges.

Toll Booth
Contractor to
Inspect the Existing
Facility.

3.8
3.9

Contractor to Ensure 3.10

Uninterrupted Free
Flow of Traffic.

Ensure Minimum
Inconveniences to
the Road Users.

Arrangements for
User Fee Collection

Traffic Safety
Precautions.

CONTRACTOR

3.11

3.12

3.13

requirement as part of disaster management, at the cost of the
contractor. The contractor shall not have any claim of
compensation in this regard.

The user fee charges shall be conspicuously displayed on boards
erected at suitable places in the vicinity of the tollbooths legibly
written or printed in English, Hindi and Malayalam at the cost of
the contractor.

The user fee shall be collected only from Existing Toll booths.

The bidders shall inspect the existing facilities at these stations.
Any additional facility required for the smooth operation of the toll
booth shall be arranged by the contractor at their own cost.

The Contractor shall ensure uninterrupted free flow of traffic at the
tollbooths during the period of the contract. The Contractor has to
appoint sufficient number of staff at his own expense to avoid any
traffic congestion at the toll booth. The number of staff shall not be
less than three at each tollbooth between 6.00 AM and 10.00 PM
on all days. All the four lanes at each of the toll booth shall be
kept open to traffic for the entire period between 6.00 AM to 10.00
PM. In case of queuing up of vehicles for more than 50 meters on
any side, the contractor shall take immediate steps to ease the
traffic including temporary stoppage of collection of toll at the cost
of the contractor. Non compliance of this condition shall be
treated as serious breach of the contract, which will be treated as
sufficient reason for termination of the work.

The contractor should take necessary actions to ensure minimum
delay and inconveniences to the road users. The contractor’s staff
shall deal with the passengers diligently.

Contractor has to make all arrangements other than what are
existing at the tollbooths for the smooth running of user fee
collection at his own expense. RBDCK has no liability in this
regard.

The contractor shall be responsible to ensure the traffic safety at
the toll booths and shall provide proper lighting of toll booth,
informatory/warning/caution signs, and suitable portable traffic
lane separators with reflective tapes to clearly mark four lanes of
traffic, boom barriers with reflective stop signals, flags, and
reflectors wherever required. The contractor shall indemnify the
employer in respect of any claims on account of any accidents at
the tollbooth.

RBDCK



Safety of the Staff

Contractor to Pay all
the Operational and
Incidental Charges

Bidder to Quote the
Total price.

Remittance of
quotation Price to
RBDCK

12% Interest for
Delayed Payments.

Termination of
Contract Due to
Nonpayment.

CONTRACTOR

3.14

3.15

3.16

3.17

3.18

3.19

The contractor shall be responsible to ensure the safety of the
staff employed by them. The staff shall be provided with uniforms

with name plates as approved by RBDCK. They shall be provided
with reflective jackets during night. The contractor shall indemnify
the employer in respect of any claims on account of any accidents
Nloss to the staff employed for user fee collection.

All the operational and incidental charges for collection of user
fee like wages and allowances of staff employed, electricity
charges, stand by generator (to be arranged by the contractor)
charges, and cost for safety arrangements as above etc. shall be
borne by the contractor themselves failing which it will be treated
as breach of contract and Managing Director, RBDCK has the
right to take appropriate action.

Bidders shall quote the total amount offered to pay to RBDCK for
the right for collection of user fee from ROB at Cheruvathur for the
period from 01.01.2020, 12.00 noon to 01.01.2021 12.00 noon

in the bid form given in section — IV, subject to various conditions
enumerated in the bid document.

The total fee shall be remitted to Roads & Bridges Development
Corporation of Kerala Ltd. in 24 equal installments. Each
installments from 2nd to 24t shall be remitted on the 15t and last
day of every month. If any of the above days happens to be a
holiday, remittance shall be made on the next working day. The
first installment should be remitted on or before the date of
handing over the site, otherwise the contract will be cancelled.

The tax applicable shall also be remitted in addition to the bid
price.

If the contractor has failed to remit amount as provided in Clause
No.3.17, on the date specified, RBDCK will charge 12% interest
on the amount due till the date of regularization after settlement of
account or termination of contract whatever is applicable. In
addition to this the Managing Director, RBDCK will be at liberty to
charge a fine of Rs.1000/- per day of default extendable upto
100% of collection defaulted.

If any amount payable to RBDCK is not remitted before 150 day
after it is due, the right of collection of toll will be terminated
without further notice and the work will be re-arranged at the risk
and cost of the contractor. The contractor will be liable for the loss
if any, sustained to the RBDCK. This loss can be recovered from
the security deposits or by Revenue Recovery action as per rules
in force of Government of Kerala.

RBDCK



Delay in Award of
Contract

Extension of
Contract Period

Agreement to be
Executed Within 7
Days.

Contract is Not
Transferable.

Right for
Advertisement

Inspection by
RBDCK

Rules Framed by
Government

CONTRACTOR

3.20

3.21

3.22

3.23

3.24

3.25

3.26

If the right for collection of toll is handed over for a period from
01.01.2020, 12.00 noon to 01.01.2021 12.00 noon

the contractor will be allowed exemption for the period of delay on
pro-rata basis. Contractor has no right to dispute or claim in this
regard.

If the period of collection of toll is extended beyond one year
from the date of handing over the site under any special
circumstances, the contractor shall collect the toll under the
existing terms and conditions and remit the amount due to
RBDCK on a pro-rata basis. The Contractor shall execute a
supplemental agreement in this regard and shall not raise any
claim or disputes.

The bidder who got the right to collect toll has to execute an
agreement on a required stamp paper along with a security
deposit of the agreed sum, in the office of the Managing Director,
within 7 days from the date of issue of letter of acceptance..

The Contractor shall not transfer / sublet his right of collection of
toll to any other person under any circumstances.

The contractor shall not exhibit any advertisement on the toll
booth or in the premises. However RBDCK reserves the right to
exhibit advertisements on the tollbooth or anywhere in the
premises of tollbooth.

The Managing Director, RBDCK or any other officer authorized
by him has the right to inspect toll collection to ensure the
compliance of contract conditions. Any instructions issued by
such officers in writing shall be binding to the contractor. The
Managing Director, RBDCK or his authorized representative
reserves the right to take action against the contractor, in case
of any noncompliance of the contract conditions. The Managing
Director or officers authorized by him shall have power to
enquire and to take appropriate action in case of any complaint
arisen regarding toll collection.

Toll collection under this agreement will be subject to the
provision of the Kerala Road Fund Act 2001 and any further
amendments on the act.

IS4 RBDCK



The decision of 3.27
Managing Director is
Final

Non Performance of 3.28

Contract by RBDCK stage by settling the payments on a pro-rata basis, if the
RBDCK desires so. The contractor shall not have any right to
dispute or to claim any compensation in this regard.

Tollbooth to be 3.29 The tollbooth together with all traffic management devices,

Handed Over to including those which are installed by the contractor shall be

RBDCK at the Expiry handed over to RBDCK in good condition at the expiry of the

of Contract contract without any claims thereon.

Court 3.30 Not withstanding anything to the contrary, the courts at
Ernakulam only shall have jurisdiction over any matter / disputes

arising out of or relating to this agreement
SPECIAL CONDITIONS OF CONTRACT
1. The contractor shall take possession of the site at his own cost on the date of handing over of

the toll booth and, other properties of the Employer and keep and maintain neatly the same
for and on behalf of the Employer according to its directions or on the directions of such
persons authorized for the purpose by the Employer up to the expiry date of license or up to
the date of taking possession of the site by the Employer and make alterations and changes
as have been permitted and approved by the Managing Director, Roads and Bridges

Terms and Conditions / Rules framed by the Govt./ Kerala Road
Fund Board / RBDCK from time to time regarding toll collection
is binding on the contractor and he has no right to dispute or to
claim any compensation.

The decision of the Managing Director, RBDCK shall be final on
all matters relating to the contract, specifically mentioned herein
or not.

The RBDCK reserves the right to cancel the contract at any

Development Corporation of Kerala Limited.

2. The contractor shall pay the sum of money therein before the date and time mentioned in the
terms of Contract and in the manner aforesaid provided however in case of default the

contractor shall:

CONTRACTOR

RBDCK



10.

CONTRACTOR

a) Pay interest at the rate of 12% per annum on all amount not paid on the respective
dates herein fixed for the payment, from the date on which such amount or amounts
falls due for payment.

b) If the amount is not remitted before 15t day after it is due, the toll booth will be taken
possession by the Employer, with all the other properties, without further notice and
the work of toll collection re-arranged at the risk and cost of licensee as per provision
of General conditions of this contract and according to all other conditions laid down by
the Employer for the purpose of awarding the contract.

C) Make good to the Government / Employer any loss caused due to re-tender or through
departmental arrangements or by other agency arranged by the Employer owing to
default on his part to fulfill all or any of the terms of this Agreement.

The contractor shall collect fees only at the rates mentioned in the rate schedule attached
herewith and in all cases were demand is made, issue receipt for such payment.

The contractor shall In case of disputes under this deed it shall be submitted to the decision of the
Managing Director, Roads and Bridges Development Corporation of Kerala Limited whose decision
shall be final and legally binding on the licensee.

The contractor shall not be permitted to sublet in full or any part thereof, without first obtaining written
consent of the Managing Director of the Employer.

The contractor shall keep the toll booth and approaches always in neat, sanitary worthy and
presentable condition to the satisfaction of the Employer’s officials authorized.

The contractor shall make his own arrangement to the safety of the properties like tollbooth
furniture, electric installation etc., entrusted to the licensee.

The contractor shall not make or permit to be made, under any circumstances, any alterations
or additions to the buildings used as toll booth, without previous consent in writing from the
Managing Director of the Employer or other officials authorized, provided always that, in case,
the licensee is permitted to make any alterations, the licensee shall not be entitled to any
compensation..

The contractor shall further confirm that he shall without failure confirm to all rules prescribed
from time to time for the management of the toll by the Employer and in the event of breach of
any of the conditions of the contract, the contract shall be terminated subjected to the
conditions of the termination therein prescribed.

The contractor shall pay charges as fixed by the Employer for the telephone, electricity and
other utilities movable or immovable made available for the licensee.

__-.“—.H-L,‘
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1.

12.

13.

14.

15.

16.

17.

CONTRACTOR

The contractor shall pay the Employer such sums of money specified herein before the due
date and time mentioned at the respective terms hereby fixed, for performing and observing
the several conditions and stipulations herein, on his part as contained in the Contract. The
licensee shall personally hold and enjoy the benefit of the said license and the liberties and
privileges hereby granted, during the above term without any interruption by the company.

In the event of licensee failing to remit all or any of the installments of the fee collected on the
respective dates fixed for payment thereof, it shall be lawful for the Managing Director, in
addition to and without prejudice to the rights and remedies of the Employer, to adjust from
time to time, as often as may be necessary, out of the said security deposit such sum of money
equal to the amount remaining unpaid.

In the event of the licensee being guilty of breach of contract, due to non-observance of any or
all terms and conditions herein contained or as said forth in the tender notification and on the
part of licensee, to be performed and observed, it shall be lawful for the Managing Director to
take appropriate steps in addition and without prejudice to the other rights and remedies of the
Employer consequent to such breach or non-observance by the licensee, to enforce such
terms and conditions found necessary to avoid any loss to the Employer on such account.

If the Security Deposit as a result of action taken by or on behalf of the Employer under such
clause 12 and 13 above become less than the sum of performance security, the licensee on
receipt of intimation in writing from the Employer shall be bound to pay forthwith such further
sum or sums of money as may be necessary to bring the Security Deposit to the prescribed
sum of six instalments.

On termination of the license under Clause 3.19 of General Conditions of Contract, the
licensee will not be entitled to participate in any benefit that may be acquired thereafter, and
without prejudice to any of the forgoing provisions, the Managing Director or his nominee shall
have the power of taking over the toll booth and all the properties of the Employer /
Government there to and collect the toll departmentally (directly by the Employer) or by other
means or to re-tender the same or to act in such a manner that Employer may deem fit, and to
recover from the licensee all or any loss, damages or expenses that the Employer may suffer
or be put to by the section aforesaid.

All the sums found due from the licensee by virtue of these Contracts shall be realizable from
the Licensee and his properties movable or immovable, under the provisions of Revenue
Recovery Act, those being in force, as if such sums were being arrears of land revenue and by
any other manner as the Employer / Government may deem fit.

All departmental officers in the rank of Manager and above in the Technical wing, Divisional
accountant and above in the financial wing, Administrative Officer and Company Secretary in
the Administrative wing of the Company, and others who are authorized by the Managing
Director from time to time shall have the right to inspect the booth periodically and exercise any
check on toll collection and other activities performed and make enquiry about the complaints
from the public and toll collection agencies etc. if any.

RBDCK



18.

19.
19.1

19.2

All disputes and differences arising out of this Contract shall be settled only by Civil Court in

whose jurisdiction this contract was entered into.

FORCE MAJEURE

Force Majeure Events

As used in this Agreement, Force Majeure Event means any of the events set out in sub
articles 19.2 including the impact/ consequence thereof which:

is beyond the control of the Party claiming to be affected thereby (the “Affected Party”),
prevents the Affected Party from performing or discharging its obligations under this
Agreement; and

the Affected Party has been unable to overcome or prevent despite exercise of due care and
diligence.

List of Events

Any of the following events which prevents the Affected Party from performing any of its

obligations for a continuous period of not less than 7 days from the date of its occurrence, shall

constitute a Force Majeure Event:

(@) Earthquake, flood, inundation, landslide;

(b) Storm, tempest, hurricane, cyclone, lightning, thunder or other extreme atmospheric
disturbances;

(c) Fire caused by reasons not attributable to the Employer or the Contractor or any of the
employees or agents of the Employer or the Contractor;

(d) Acts of terrorism;

(e) Strikes, riot,commotion, harthal,etc. not arising on account of the acts or omissions of the
Employer or the  contractor;

19.3  Obligations of the Parties

a.

CONTRACTOR

Obligation to Notify

(i) As soon as practicable and in any case within 7 days of the date of occurrence of a Force
Majeure Event or the date of knowledge thereof, the Affected Party shall notify the other
Party of the Force Majeure Event setting out, inter alia, the following in reasonable
detail:

a) the nature and extent of the Force Majeure Event;

b) the estimated Force Majeure Period

c) the nature of and the extent to which, performance of any of its obligations under this
Agreement is affected by the Force Majeure Event.

d) the measures which the Affected Party has taken or proposes to take to alleviate/mitigate the
impact of the Force Majeure Event and to resume performance of such of its obligations
affected thereby.

e) any other relevant information concerning the Force Majeure Event, and/or the rights and
obligations of the Parties under this Agreement.

RBDCK




19.4

20.

CONTRACTOR

(i)

As soon as practicable and in any case within 5 days of notification by the Affected Party in
accordance with the preceding sub-article (i), the Parties shall meet, hold discussions in good faith
and where necessary conduct physical inspection/survey of the Project / Project Facilities in order
to:

a) assess the impact of the underlying Force Majeure Event,

b) to determine the likely duration of Force Majeure Period and,

c) to formulate damage mitigation measures and steps to be undertaken by the Parties for
resumption of obligations the performance of which shall have been affected by the underlying
Force Majeure Event.

The Affected Party shall during the Force Majeure Period provide the other Party with regular (not
less than weekly) reports concerning the matters set out in the preceding sub-article (ii) as also any
information, details or document, which the other Party may reasonably require.

Performance of Obligations

If the Affected Party is rendered wholly or partially unable to perform any of its obligations
under this Agreement because of a Force Majeure Event, it shall be excused from
performance of such obligations to the extend it is unable to perform the same on account
of such Force Majeure Event provided that:

(i) the excuse from performance shall be of no greater scope and of no longer duration than
is necessitated by the Force Majeure Event;

(i)  the Affected Party shall make all reasonable efforts to mitigate or limit damage, if any,
caused or is likely to be caused to the Project Facilities as a result of the Force
Majeure Event and to restore the Project Facilities, in accordance with the Good
Industry Practice and its relative obligations under this Agreement

(i)  the Affected Party shall take all remedial measures including duly prosecuting and
exhausting all such remedies available to the Affected party under the Applicable
Laws;

(iv)  when the Affected Party is able to resume performance of its obligations under this
Agreement, it shall give to the other Parties written notice to that effect and shall promptly
resume performance of its obligations hereunder.

(v)  the Affected Party shall continue to perform such of its obligations which are not
affected by the Force majeure Event and which are capable of being performed in
accordance with this Agreement.

Liability for other losses, damages etc.

No Party hereto shall be liable in any manner whatsoever to the other Party in respect of any
loss, damage, cost, expense, claims, demands and proceedings relating to or arising out of
occurrence or existence of any Force Majeure Event.

RBDCK reserves the right to collect toll directly upto 2 days in every quarter with the existing
facilities of the contractor and the revenue and accounts will be handed over to the
contractor at the end of toll collection. The contractor should provide necessary
facilities for this activity and isnot allowed to claim any sort of
concession/compensation in this regard.

RBDCK



(Signed by an Authorised Signatory of the Firm)

Name of Firm

CONTRACTOR

1.

SECTION - IV

FORM OF AFFIDAVIT

(To be given on a required non-judicial stamp paper by all bidders)

|/We, the undersigned do hereby certify that all the statements made
in the attachment are true and correct.

The undersigned hereby authorizes and requests any Bank, person,
Firm or Corporation to furnish pertinent information deemed
necessary and requested by the Roads and Bridges. Development
Corporation of Kerala Itd.

The undersigned understands and agrees that further qualifying
information may be requested, and agrees to furnish any such
information at the request of the Roads and Bridges Development
Corporation of Kerala Limited (RBDCK).

The undersigned also hereby certifies that neither myself/ our
firms/companies/ Joint Ventures / Associates
MS..ooiiiiiiiiiiii Nor any of its constituent
partners/companies/Joint Ventures/Associates have abandoned any
work in India nor any contract awarded to us for such work has been
rescinded in the past five years.

The undersigned also hereby authorizes RBDCK and their authorized
representative to conduct any inquiries or investigation to verify the
statements, documents and information submitted in connection with
this application, and to seek clarification from our bankers and clients
regarding any financial and technical capability. This will also serve
as authorization to RBDCK representative to contact in person or
otherwise, any individual or authorized representative of any
institution referred to in the supporting information and obtain such
information as may be required by him to verify statements and
information provided in this application, or with regard to the
resources, experience and competence of the Applicant.

The undersigned understands that furnishing of false information
could result in my disqualification.

Title of Officer
& Date
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